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G1. EXECUTION OF CONTRACT 

All Tenderers are reminded of the provisions and requirements for Contract Execution 
and Failure to Execute as detailed in the Niagara Peninsula Standard Contract Document 
- Special Provisions General, Items G1 and G2.  These provisions will be strictly 
enforced in regard to timing requirements. 

Insurance Certificate 

The successful bidder shall note that only the following words Aor from blasting or 
vibration from pile driving or caisson work@ may be deleted on the following clause of 
the Certificate of Insurance (in Form of Contract Agreement – Certificate of Insurance – 
Contractor): 

ANo exclusions for damage or loss from the removal or weakening of 
support of any property, building or land whether such support be natural or 
otherwise or from blasting or vibration from pile driving or caisson work.@ 

G6. OCCUPATIONAL HEALTH AND SAFETY ACT 

The Contractor is reminded that the terms of the contract are to be executed in strict 
compliance with the requirements of the latest amendment of the Occupational Health 
and Safety Act.  Attention is drawn to the OPS General Conditions of Contract, Section 
GC 7.01.06, and GC 7.01.07.  Ontario Regulation 213/91 (Construction Projects) and the 
following regulations under the Act may also affect execution of the terms of the contract: 

 Confined Spaces (Reg 632/05) 

 Control of Exposure to Biological or Chemical Agents (Reg 833) 

 Critical Injury - Defined (Reg 834) 

 Designated Substance - Asbestos on Construction Projects (Reg 278/05) 

 Designated Substance - Vinyl Chloride (Reg 846) 

 Roll-Over Protective Structures (Reg 856) 

 Workplace Hazardous Materials Information System - WHMIS (Reg 860) 

 First Aid Requirements (Reg 1101) 

In accordance with the Provisions of Section 9 of the Act, if: 

 the Project is over 3 months in duration, the Contractor is required to undertake 
monthly site inspections of the workplace.  The City will require copies of all 
monthly site inspection forms. 

 the Contractor is required to maintain a Joint Health and Safety Committee, the 
City will require copies of the agenda and minutes of any Committee meeting 
where discussions will be related to the City work site. 
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The City will also require copies of any Incident or Accident Reports related to the Project. 

In accordance with the OPS General Conditions of Contract, Section GC 7.01.08, 
the Contractor is hereby requested to submit a copy of its Health and Safety Policy 
and Program to the Contract Administrator prior to the Pre-Construction Review 
Meeting (see G30). 

All procedures as outlined in the latest editions of the ESA / TSSA ‘Guideline for 
Excavation in the Vicinity of Utility Lines’ and ‘Enbridge Third Party Requirements in the 
Vicinity of Natural Gas Facilities’ must be adhered to, specifically: 

 Ontario Regulation 22/04 – Electrical Distribution Safety, and 

 Ontario Regulation 210/01 – Oil and Gas Pipeline Systems. 

Any associated costs are deemed to be included in the tender items. 

G11. DISPOSAL OF SURPLUS OR UNSUITABLE EXCAVATED 

The provisions of the NPSCD Special Provision G11 shall apply except as amended or 
extended herein: 

The Contractor will provide the Contract Administrator with written authorization for use of 
any private property including a copy of the property owner’s Site Alteration Permit. 

The Contractor must submit copies of all approvals for the disposal site location(s) from 
all government agencies.  If the dump site is within the limits of the City of Niagara Falls 
and more than 20 loads are to be dumped, then the Contractor must apply for a Site 
Alteration Permit. 

The unit or lump sum bid prices for the applicable contract items shall be deemed to have 
made full allowance for these requirements. 

G20. CONTRACTOR’S RESPONSIBILITY FOR EXISTING SERVICES 

The provisions of the NPSCD Special Provision G20 shall apply except as extended 
herein: 

The City of Niagara Falls will no longer provide locating services for municipal 
infrastructure, including water, wastewater and/or street lights. 

It will be the Contractor’s responsibility to coordinate and secure “Municipal Infrastructure 
Locates” through Ontario One Call: 1-800-400-2255. 

The Contractor shall further protect and support existing municipal infrastructure without 
‘service delivery interruption’ at no additional cost to the contract. 
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In the event that existing municipal infrastructure is damaged, the City’s Contract 
Administrator shall be notified immediately.  The Contractor will be responsible for the 
repair of any damaged infrastructure, to the City’s standard and must be approved by the 
Contract Administrator. 

All costs associated with such damage shall be borne by the Contractor at no additional 
cost to the contract. 

G30. PRE-CONSTRUCTION REVIEW MEETING 

Prior to the start of construction, the City and the successful Contractor will coordinate 
and attend a pre-construction review meeting.  In order to allow for a relevant review and 
discussion, the Contractor is required to have all submittals necessary, as per the 
contract requirements, delivered to the Contract Administrator two (2) working days prior 
to the pre-construction meeting, including but not limited to the following: 

 All documentation required for contract execution, if not already submitted, as per 
Special Provisions - General Item G1 of the Niagara Peninsula Standard Contract 
Documents including the necessary bonding, requested Certificate of Insurance 
and Workplace Safety and Insurance Board certification of good standing 

 A copy of the Ministry of Labour Notification as per NPSCD Special Provisions - 
General Item G6 

 A listing of all products controlled under WHMIS expected to be used on the 
project and related Material Safety Data Sheets as per NPSCD Special Provisions 
- General Item G7 

 A detailed construction schedule for construction on the project for review and 
approval by the Contract Administrator.  The schedule shall be in the form of a bar 
chart showing the sequencing of intended construction works indicating proposed 
start and finish dates and duration in working days of the broken down tasks or 
activities.  The construction schedule should identify the critical path and will need 
to be updated by the Contractor for any subsequent site progress meetings.  Once 
approved by the Contract Administrator, the City will provide the Contractor with 
the required notice to commence construction based upon the approved start date 
as per the requirements in the NPSCD Special Provisions - General Item G3. 

The Contractor is to note the requirements of General Item G3 regarding the 
charging of working days.  Following issuance of the notice to commence 
construction, any revisions to the construction schedule must be made in the form 
of a written request by the Contractor, to be reviewed and approved by the 
Contract Administrator. 

 A list of proposed recycling facilities and disposal sites, including written 
authorizations as required, to be utilized on this contract 

 A copy of the proposed Traffic Control and Management Plan, in accordance with 
all the provisions of SPCS A8, for review by the Contract Administrator.  The 
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Traffic Control and Management Plan shall include drawings, plans, sketches, etc., 
illustrating the layout of typical signage. 

 A listing of the Contractor=s proposed supervisory personnel for this project, 
including contact information. 

 A listing of all the Contractor=s staff that are planned to take part in the project, 
complete with a list of training received and copies of all their applicable 
certificates and labour rates validated by the firm=s accountant. 

 A list of the proposed sub-Contractors and material suppliers intended to be 
utilized on this contract, for review by the Contract Administrator. 

 A listing of all equipment proposed to be used on this project, with rental rates, 
where applicable. 

 A copy of the proposed chlorine residual and bacteriological sampling plan, if 
applicable. 

 A signed copy of the Record of Review (Appendix C) acknowledging the 
requirements of the Safe Drinking Water Act as per Appendix B.  Must submit a 
signed copy for each employee supervising on the job site. 

 A signed copy of Statement ‘C’ in the Form of Tender, acknowledging the 
requirements of the requirements of the Accessibility for Ontarians with Disabilities 
Act 2005. 

 Any other necessary submittals required by provisions elsewhere in this contract 
that are needed for review by the Contract Administrator such as shop drawings or 
sampling and testing plans. 

Please note that the information submission requirements noted above will be 
strictly enforced.  The City, at its sole discretion, may opt not to proceed with the pre-
construction review meeting until such time as the complete list of applicable submittals, 
as noted above, have been satisfactorily submitted to the Contract Administrator for 
review.  Please also note that any proposed changes, revisions, additions or deletions to 
the information, lists, plans and schedules noted above must be submitted, in advance 
and in writing, to the Contract Administrator for review and approval. 

If not already undertaken, all necessary notifications and arrangements for undertaking of 
the pre-condition surveys, in accordance with the provisions of Contract Item A2, are to 
be coordinated with the City. 

G31. EXISTING CONDITIONS 

Access 

Vehicular and pedestrian access to all businesses, homes and side streets must be 
maintained at all times.  Co-ordination and co-operation from the Contractor will be 
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required to ensure minimum disruption during all phases of the construction.  In the case 
that there is a driveway closure, 24 hours’ notice shall be given to the property owner. 

Damages 

Any unreasonable damage, as determined by the City, to lawns, driveways, etc., shall be 
repaired or replaced immediately by the Contractor at their expense. 

Drainage 

The Contractor shall schedule their construction operations in such a manner that a storm 
drainage outlet will always be available.  This is to ensure that the exposed sub-grade or 
granular base will not be subjected to flooding and ponding problems.  The unit price bid 
under the appropriate items shall allow for this requirement and no extra payment shall be 
made for the excavation and replacement of soft, wet areas caused by inadequate 
drainage. 

Tree Protection 

The Contractor shall make due allowance to include root and tree limb protection to 
existing trees.  This work will consist of cutting all tree roots/limbs of any size to sound 
wood by lopping shears or sawn cut.  Should backfilling not take place immediately, the 
tree root system shall be covered to protect against root system dying out immediately. 

Utilities 

The Contractor is advised that existing utilities are in very close proximity to the proposed 
construction.  Extra care is required by the Contractor to not disturb or undermine these 
utilities.  Any associated cost for this work is deemed to be included in the tender items. 

Existing utility locations and depths of utilities, whether indicated on the drawings or not, 
shall be confirmed by the Contractor prior to construction. 

Preservation of existing utilities shall be as per OPSS 491.  For utilities greater than 
300mm diameter the Contractor shall submit shop drawings, stamped by a professional 
engineer licensed to practice in Ontario, to the Contract Administrator detailing the 
temporary and permanent support.  The Contractor shall also advise the Utility owner 
when he will be working in the vicinity of their plant.  No special payment will be made for 
this item.  The cost of utility supports shall be included in the unit price bid for sewers and 
watermain, etc. 

G32. OPERATIONS 

The Contractor shall be responsible to obtain all required inspections and permits before 
commencing construction operations, including any associated application fees. 

Surplus Native Material 
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The Contractor may be directed to deliver a number of loads of native material to the 
City=s Service Centre located on Stanley Avenue.  This material shall be free of 
rock/stone and any other unsuitable material.  This shall be at the discretion of the 
Contract Administrator and shall be at no extra cost to the City. 

Regional Road Restoration 

The Contractor, prior to any construction occurring within any Regional Road Allowance, 
must apply for and receive a Construction Encroachment Permit from the Regional 
Municipality of Niagara.  All restoration work on any regional road shall be carried out 
immediately upon completion of the construction, all in accordance with the Regional 
Construction Encroachment Permit conditions. 

Excavation and Trenching 

Under this contract, the Contractor shall solely be responsible for all costs of supplying, 
installing, maintaining and removing whatever dewatering equipment, sheathing, shoring 
and other materials and methods that may be required to cope with the ground conditions 
in order to complete the work.  The Contractor shall be responsible for the reinstatement 
of the area disturbed by their operations to a condition equal to or better than the original 
condition.  The unit bid prices under the appropriate items for restoration shall be deemed 
to have made due allowance for this contingency. 

It is strongly recommended that the Contractor use a trench box to install the watermain, 
sanitary sewer, storm sewer catchbasin leads, water services and any other pipes.  The 
width of the trench box shall conform to OPSD 802.010 for Flexible Pipe, and OPSD 
802.020 and OPSD 802.031 for Rigid Pipe.  The height of the trench box shall be from 
150mm below the bottom of the pipe to the level of the existing ground. 

If the Contractor does not use a trench box as described above, then payment for the 
Granular >A= material will be based on the theoretical dimensions, which are as follows: 

Width: Follow OPSD 802.010, OPSD 802.030 and OPSD 802.031 as applicable 

Height: From 150mm below the pipe to the level of the existing ground surface. 

Length: Equal to the pipe length 

Therefore, to calculate Granular >A= weight (tonnes): 

Granular >A= (tonnes) = 2.4 x (Width x Height x Length - (π x D2 x L) / 4) 
where, 

D = Pipe OD 
L = Length of Pipe 
π = 3.1416 

When a trench box is used to support the wall of a trench its removal shall be as per 
clause 404.07.03 in OPSS 404. 
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Trench Backfill and Compaction 
Trench backfill under the travelled portion of the road, shoulders, sidewalks and 
driveways shall be Granular 'A' compacted to 100% Standard Proctor Density.  Select 
native material will be allowed for all other areas and shall be compacted to 95% 
Standard Proctor Density.  Backfill around all maintenance holes and catchbasins shall 
be Granular 'A' compacted in 300mm layers to 100% Standard Proctor Density. 

The required compaction shall be carried out using the type of equipment suited to the 
material to be compacted, the degree of compaction required and the space available.  
Jetting will not be accepted as a suitable means of compacting trench backfill material. 

Trenching, backfilling and compacting shall also be in accordance with OPSS 401. 

Tenderers shall note that payment for all granular backfill materials shall be by the tonne.  
To control granular costs, supervisory staff will be strictly controlling the vertical trench 
requirement. 

No roadway granular is to be placed until the subgrade elevation has been checked.  
Payment for all material quantities shall be determined by net weight as recorded by a 
Government certified weigh scale.  The supplier will be responsible for supplying suitable 
scales for all materials to be weighed.  Triplicate numbered weigh bills shall be provided 
by the representative for each load of material as soon as delivery has been accepted.  
Tenderers shall note that weigh bills for granular materials will only be accepted for 
payment when delivery is made in the presence of the City’s Inspector.  Tenderers are 
advised to familiarize themselves with the Inspector's normal work hours. 

All weigh tickets pertaining to all materials paid for by weight must show either "Tare and 
Net" or "Gross and Net" weights, if printimatic tickets are used.  If printimatic tickets are 
not used, then the "Gross", "Net" and "Tare" must be given, otherwise the tickets will not 
be considered for payment. 

The onus shall be on the Contractor to ensure that the Contract Administrator's 
representative is furnished with all delivery slips on a daily basis, since these will form the 
method of measurement. 

The Contract Administrator shall have the right to verify the weight of any load of material.  
If the actual weights are less than that indicated on the delivery tickets, the total weight 
delivered on that day will be reduced by a percentage equal to the percentage deficiency 
in loads checked, and no payment will be made for the extra haul described above. 


